
Summary of Major Changes 
 

For conversion from ODOT 2002 CONSTRUCTION AND MATERIAL 
SPECIFICATION to THE 2002 CITY SUPPLEMENT 

 
 

100 GENERAL PROVISIONS 
  
102.01  Prequalification of Bidders.  Unless otherwise stated, Bidders do not have to 

be pre-qualified. 
  
102.06  Preparation of Bids.  Bidders must bid labor and material for bid items. 
 
102.09  Proposal Guaranty.  Bid bond is required for all bids. 
  
103.05 Requirement of Contract Bond (Performance Surety). Bond is required 

through the correction and repair period. 
  
103.06  Execution of Contract.  Return executed contract within 10 days. 
 
103.07 Failure to Execute Contract. Previous request to withdraw a bid may be 

grounds not to award a future contract. 
   
104.02  Revisions to the Contract: 
 

B. Differing Site Conditions.   The City will grant no adjustment for rock 
within two meters (6 ft) of the surface before excavation. 

 
D. Significant Change in Character of Work. The City will not pay price 
adjustment for increase and decrease of estimated quantities. 

 
104.03  Rights in and Use of Materials Found on the Work.  The City retains 

ownership of salvage materials. 
  
105.021 Record Drawings. Contractor is to keep a Record Set of drawings to be 

submitted before final payment. 
  
105.05  Cooperation by the Contractor.   The City will provide five sets of plans and 

specifications to the Contractor at no cost.     
 
105.071 Working Near Street Trees.  When working within 15 feet of a tree, obtain a 

permit from the City’s Urban Forestry Section and follow the procedures of this 
section. 

  
105.072 Loop Detectors. Special attention should be given to loop detectors at all 

intersections. 



  
105.08  Cooperation Between Contractors.   If the bid documents call for assignment 

of Subcontractors, the Contractor shall execute pertinent agreements needed to 
consummate assignments. 

   
105.15.1 Failure to Maintain Roadway.  The City has the right to correct any hazardous 

condition and back charge the Contractor.  
  
105.16 Borrow and Waste Areas.  Unless otherwise provided in the Contract, costs 

for analysis and disposal of any contaminated materials encountered during the 
work shall be borne by the City.    

 
105.19 Construction Stakes, Lines and Grade. Unless otherwise stated, the City 

Surveyor will set all line, grade, slope and location stakes necessary for the 
proper prosecution of the work. Traffic control for layout is to be provided by 
the Contractor.  Layout will be done during normal working hours. 

   
106.02 Samples, Tests, Cited Specifications. The Contractor has the obligation to 

demonstrate material conformance to the requirements of the work. Submit 
Certification of Material Compliance for any material before incorporation in 
the work.  

  
106.08 Steel and Iron Products Made in United States.  This section only applies to 

contracts partially or wholly funded with State and/or Federal money. 
  
107.02  Permits, Licenses and Taxes.  If the Contractor desires to use water from fire 

hydrants during construction, the Contractor shall obtain a permit from Greater 
Cincinnati Water Works (GCWW).   

  
All Contractors working within the Right-of-Way must apply for and secure a 
permit from the Cincinnati Department of Transportation and Engineering 
(DOT&E) before starting work. 

  
107.04 Restoration of Surfaces Opened by Permit. The Contractor shall perform 

restoration of any street cut in accordance with the contract provisions and the 
“Street Restoration Book.” 

  
107.041  Restoration of Surfaces Opened for Water Main Work.  Added entire 

section for GCWW contracts. 
 
107.07  Public Convenience and Safety.  Added section 107.071 Site Safety Plan.  

File with the Engineer prior to start of work a Site Safety Plan. 
  
107.09 Use of Explosives.  The Director of DOT&E will not permit blasting or the use 

of explosives on the work without written permission from the City Manager.   
  



107.12 Responsibility for Damage Claims, and Liability Insurance. Furnish two 
unaltered copies of the official certificate of the Industrial Commission of Ohio 
indicating that the Contractor has paid the premiums required under the Ohio 
Workers Compensation Act.   

  
The City of Cincinnati shall be named as an additional insured on general 
liability insurance.  The City’s Purchasing Agent may set maximum reasonable 
deductible limits on insurance policies. 

  
107.22  Notification to Affected Parties. The Contractor is responsible to notify 

adjacent, abutting, nearby and affected persons, businesses and individuals of 
upcoming construction activities.  Notify residents and businesses at least 24 
hours in advance of when their driveways will be blocked during construction. 

  
108.01  Subletting of Contract.   Within two weeks after the award of a Contract, send 

to the Engineer a complete list of any Subcontractors the plans to use to 
complete the work, along with completed Subcontractor Approval Form Purch 
208. Include proposed contract amounts and calculations showing that the 
Contractor plans on doing at least 50 percent of the work with his own forces.  
Submit for approval any deviations and reason for the change that may occur 
during the term of the contract  

   
108.02 Pre-construction Conference, Partnering, and Progress Schedule. Unless 

otherwise stated there will be no partnering. 
  
108.10 Payroll Records.  Each month during the contract period the Contractor shall 

submit a form PURCH 257, Monthly Employment Utilization Report. 
  
108.11  Post Construction Meeting.  After final inspection the Engineer may conduct a 

meeting to critique the contract documents (i.e., plans, proposal). 
   
109.051  Contract Contingency.  Added contract contingency as a pay item. 
 
109.09  Estimates.  The City will withhold retainange as specified in this section: 
 

 Payment requests shall be made on From 37, Claim Voucher Invoice.  Form No. 
97S Affidavit of General or Mechanical Branch Contractor, must be submitted 
with every request for partial payment. 

 
 Per City Ordinance No. 291 – 2002 all Contractors shall promptly render 

payment to all Subcontractors. Provide with each invoice to the City on each 
contract, beginning with the second invoice, proof of payment to 
Subcontractors, in form and content approved by the Director of Finance, 
evidencing that all Subcontractors have been duly paid out of the proceeds of 
the Contractor's payments from the City under the contract. 

 



 
109.10  Payment for Delivered Materials.  Subsequent payments for construction 

work, up to the value of the stored material allowance, will not be processed 
until such time that the Contractor submits an affidavit from the Supplier 
indicating payment received. 

   
109.12  Final Acceptance and Termination of Contract Responsibility.  Delete ODOT 

and the City will adhere to the close out procedures as stated in this section. 
 

A. Substantial completion relieves Contractor from liquidated damages. 
 B. Contractor has 30 days to complete all punch list work after substantial      

completion or face $100/day damages. 
 C. The Engineer needs to declare a Final Completion date, which starts the 

one-year correction and repair period and ends the Contractor’s maintenance 
responsibility. 

    D. All contracts have a one-year correction and repair period.  Contractor is 
responsible to maintain a bond during this period. 

 E. Contractor has 30 days to accept or reject final quantities upon notification 
from the Engineer. 

 F. Contractor has 60 days from Final Completion to submit all closeout 
documents required all apply for final payment or face $100/day damages. 

 
 

200 EARTHWORK 
 
201 Clearing and Grubbing.  Added inspection by Tree Professional to determine 

safety and potential longevity of trees to remain. 
 

Added pruning of branches and trees over roadway standards in 666.03 and 
666.04. 

 
202   Removal of Structures and Obstructions.  Added to General Construction 

Requirements removal and storage of street signs and direction to abandon sewers 
and drainage structures in accordance with 202.041. 

 
Added to Pipe Removal that unit price includes pipe removal of all existing house 
connections. Also added that pipe removal is incidental to installation of new 
conduit in the same approximate alignment as the existing pipe. 

 
Added sealing and plugging details to Abandoned Sewers and Drainage 
Structures.  Give Contractor the option to remove rather than sealing and filling 
abandoned sewers. 

 
 Added Removing Tree Guards. 

 
 Added Removing Tree Grate From Existing Tree Grate Frame. 



 
Added language to Manhole, Catch Basin and Inlet Removed directing Contractor 
to store for reuse or deliver to the City. 

 
 Added language to Manhole, Catch Basin and Inlet Abandoned directing the 

Contractor to store for reuse or deliver to the City.  
 
203  Roadway Excavation and Embankment.  Added language to include excavation 

within streets to remove flexible base, repair shoulders, etc., as unclassified 
excavation. 

 
Added to General, Embankment Construction Methods: 1) Language to clarify that 
embankment includes filing of eroded areas adjacent to curbs and street. 2) 
Directions to break up pavement before constructing embankment. 3) Directions to 
replace damaged or displaced sections of embankment.   

 
Removed section on Spreading and Compaction of Shale. Replaced this section 
with two sections, Spreading and Compaction of Soft Shale, and Spreading and 
Compaction of Shale and Thinly Layered Limestone. The replacement 
specifications follow the Indiana Department of Highways Specifications 
developed for conditions similar to southwestern Ohio. 

 
210  Special Excavation.  Added special excavation for excavation not included in 203 

or 503, such as test excavations or removing unsuitable material. 
 
211   Special Fill Material. Added special material for furnishing, placing, and 

compacting granular material that meets the requirements of 703.11. 
 
  

250 PAVMENT REPAIRS 
 

251 Partial Depth Pavement Repair.  Refer to City Standard Drawings Accession 
No. 21513 and 21514 pertaining to this item.   

 
252 Full Depth Rigid Pavement Removal and Flexible Replacement.  Refer to 

City Standard Drawing Accession No. 21512 pertaining to this item. Revised 
method of removing pavement in 252.02.  Differing method of compacting the 
final lift of asphalt in 252.04. Full depth pavement sawing included in the 
contract price for this item in 252.05. 

 
253 Pavement Repair.  Details about pavement repairs and replacement material in 

the Special Provisions, not on the plans.  Section 253.03 revised. 
 
255  Full Depth Rigid Pavement Removal and Rigid Replacement.  Revised 

method of pavement removal in 255.03. In 255.09 and 255.10, Full Depth 
Pavement Sawing included in the contract price for this item. 



 
300 BASES 

 
304 Aggregate Base.  Use of crushed recycled concrete permitted at the discretion 

of the Engineer. 
 
305   Portland Cement Concrete Base.  In 305.02, refer to City Standard Drawing 

Accession No. 21505 for typical pavement joint layout at intersections.  
 

309    Additional Portland Cement Concrete Base.  For conditions where concrete 
base is installed to a depth differing from that shown on the Contract Plans. 

 
 
 

400 FLEXIBLE PAVEMENT 
 
401  Asphalt Concrete Pavements - General.  The 703.05 Coarse Aggregate must 

be 100 percent crushed.  Reclaimed Asphalt Concrete Pavement (RAP) need not 
be limited to ODOT or Ohio Turnpike Commission projects. Do not use RAP 
contained within the bottom foot of a RAP stockpile for any asphalt concrete 
mixes. Include payment for 407 Tack Coat in the respective 446 or 448 
intermediate or surface course items. 

 
407  Tack Coat.  In 407.06, the application rate is 0.10 gallons per square yard or as 

directed by the Engineer.  In 407.09, the payment for Tack Coat is included in 
the contract price for the pertinent 446 or 448 intermediate or surface course 
items. 

 
409  Sawing and Sealing Asphalt Concrete Pavement Joints.  In 409.03, dry 

cutting is not permitted.  Only wet cutting is allowed.  Sawing slurry must be 
cleaned from the pavement by the end of the workday and before opening the 
road to traffic. 

 
450 RIGID PAVEMENT 

 
451 Reinforced Portland Cement Concrete Pavement.  In 451.03, straight forms  

5 feet (2m) long permitted on curves where the radius is between 100 feet (30m) 
and 200 feet (60m). Revised concrete testing requirements in 451.06 along with 
concrete placement revisions.  Revised reinforcement map lapping requirements 
in 451.07. In 451.08 (D), construct contraction joints approximately 15 feet 
(5m) apart unless otherwise directed by the Engineer. Delete impressing station 
numbers in fresh concrete in 451.09.  Additional requirements to remove forms 
in 451.11. 

 



499 Concrete - General.  See requirements for Mobile Volumetric Batching and 
Continuous Mixing Plants in 499.06.  Delete the reference to testing beams in 
499.09.        

 
 

500 STRUCTURES 
 
501.04  Shop Drawings.  The City requires five sets of shop drawings and a 14-day 

review period.  No fabrication begins until all of the City’s comments have been 
resolved. 

 
509.11 Reinforcing Steel – Basis of Payment.  The City retains the option of 

including the cost of the reinforcing steel with the cost of the concrete item. 
 
511.06 Concrete Test Specimens.  The City requires at least four concrete test 

cylinders for any concrete structure. 
 
511.17 Curing and Loading.  The City modifies the curing method for Superstructure 

Concrete and for Class HP concrete deck superstructure concrete. 
 
519.06 Placing, Finishing and Curing of Concrete.  The City requires notification at 

least 24 hours before any repaired area is sounded so that the Engineer and/or 
the Inspector can be present. 

 
520.11 Inspection and Testing.  The City requires notification at least 24 hours before 

any repaired area is sounded so that the Engineer and/or the Inspector can be 
present. 

 
524.10 Concrete for Drilled Shafts.  The City allows Class C concrete with a 

maximum water-cement ratio of 0.50. 
 
 
 

600 INCIDENTALS 
 
601.04  Riprap. Take special care to place riprap pieces tightly, place by hand if 

necessary. 
 
602    Masonry.   Excavate to solid ground.  Refer to Cincinnati standard drawings. 
 
603.01 Pipe Culverts Sewers and Drains. Specifies City pipe types, additional to 

ODOT. Maintain sewerage flow when repairing sewer under MSD direction. 
 
603.012  Type H Conduit.   Use City type H conduit when extending inlet connections 

or replacing or building new inlet connections. 
 



603.013  Building Sewers.   Property owner pays for building sewer from an existing or 
proposed sewer to a point beyond the limits of construction.  Get the agreement 
of the property owner to construct building sewer. Maintain records of all 
branches. 

 
603.014  T and Y Branches.   Keep location records of all T and Y branches, and install 

according to City specifications. 
 
603.017  Backfilling Plastic Pipe.  Backfill conforming to City specifications. 
 
603.018  Backfill for Plastic Pipe.  Refer to this specification when selecting appropriate     

backfill for plastic pipe. 
 
603.02  Materials.   Refer to this Item for pipe material selection and substitutions. 
 
603.029  Video Taping of Installed Sewers.  Specifies when and how sewers must be 

video taped after installation. Documentation required must conform to 
Metropolitan Sewer District standards. 

 
603.03  Excavation (for pipe).  Specifies methods of excavation, refill and disposal of 

soil for pipe excavations.  Also, treatment of Sheeting and Bracing practices is 
specified. 

 
603.031  Tunneling.   Use this specification in addition to Item 524 when installing 

sewer pipe. 
 
603.04   Bedding.   Delete ODOT and maintain Class A and Class B bedding methods 

and material, according to Standard Drawing Number 49032, for pipe 
construction. 

 
603.05    Laying Conduit.  Supplements ODOT when laying various types of pipe. 
 
603.06    Joining Conduit.  Supplements ODOT for City type pipe joints and methods. 
 
603.08    Backfilling.   Specifies material and methods for backfilling City pipe and when 

to use CLSM. 
 
Provides requirements when using jetting as a compaction method. 

 
604.04   Excavation and Backfill.   Apply for a permit from the City Engineer for all 

work. Leave the area in as good or better condition as before construction. Use 
CLSM under all street or driveways within the right-of-way.  

 
604.056 Precast Solid Concrete Block. This material may not be used in the 

construction of manholes and junction chambers. 
 



608  Walks, Curb Ramps and Steps.  Significant changes occur in curb ramp 
design and construction to conform to amended ADA guidelines including; new 
standard drawings are in use, detectable warning devices are required on new 
curb ramps, design of ramps has changed to conform to various locations and 
quantities paid for have changed. 

 
609   Curbing.  Provides instruction for use of City type curbs, materials, 

construction methods and restoration. 
 
613    Low Strength Mortar Backfill.   Use the current edition of HAMCIN: CLSM 

– CDF from the City Engineers office. 
 
614  Maintaining Traffic.   Replaces ODOT for maintaining traffic within the City. 

Requires maintenance of traffic plan be submitted and covers barricades, 
signals, barrels, lighting, pedestrian safety and pavement markings. 

 
627  Driveways.  Specifies driveway type and method of measurement for concrete 

and Asphalt with concrete base driveways. 
 
628  Sawing Concrete.  Damage for concrete sawed but not required in the plans, 

must be repaired at the Contractor’s expense. 
 
629  Curbs Reset.   Do not reset curbs unless approved by the Engineer.  Specifies 

construction method to reuse old curb. 
 
635  Cutting and Trimming Old Granite Curb.  Salvage old granite curb where 

possible with approval from the Engineer.  Dress the ends and spalled areas as 
noted. 

 
636    Bicycle Rack Type A.  Provides specification for the construction of permanent 

bicycle racks within the right-of-way, acceptable to the City. 
 
637  Sheeting and Bracing ordered Left in Place.   Occasionally it is prudent to 

leave sheeting and or bracing left in place for safety reasons. This may only be 
done by order of the Engineer and will be paid for under this Item. 

 
 

640 PAVEMENT MARKING 
 
641  Pavement Marking General.   Streets that are ground to be repaved must have 

temporary pavement markings to direct traffic. These will be paid for under 
Item 614. 

 
 
 
 



650 ROADSIDES 
 
660    Sodding.  Add wordage to this ODOT Item. 
 
663  Ornamental Light Attachments in Trees.  This is a new Item associated with 

streetscapes and ornamental decorative lighting. 
 
664 Structural Soil Mix.  This is a new Item for use in tree planting in sidewalk 

areas. 
 
665 Planting Salvaged Plants.  This is a new Item to be utilized when replanting 

material on a job site. 
 
666     Pruning Existing Trees.  Supplement ODOT when pruning street trees. 
 
667 Large Trees Moved and Reset.   Prune, wrap and fertilize large trees that have 

been moved in accordance with this specification. 
 
668 Seeding and Jute Matting.   Supplement ODOT with this specification when 

protective matting is required. 
 
670    Erosion Protection.  Supplement ODOT when using materials, constructing 

and submitting for payment.  An erosion protection plan must be approved and 
in place prior to start of construction. 

 
 

700 MATERIAL DETAILS 
 
700  Includes additional sampling requirements for concrete pavement/structures 
 
703.01 General.   Replaces Clay Lumps Test with AASHTO T112 test. 
 
703.05   Aggregate for Asphalt Concrete (Intermediate and Surface Courses), Prime 

Coat (408), Chip Coat (422), and Microsurfacing (421). Requires 100% 
crushed carbonate stone, 100% crushed air-cooled slag, or 100% crushed 
washed gravel. 

 
703.20  Bank Run Gravel.  Includes "Bank Run Gravel" Specification. 
 
706.02  Reinforced Concrete Circular Pipe.  Replaces various testing and marking 

procedures and modifies certain tables to included additional pipe sizes. 
 
706.04  Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe. 

Replaces various testing procedures. 
 



707.01   Metallic Coated Corrugated Steel Conduits and Underdrains.  Specifies that 
aluminum coated corrugated steel conduits and underdrains conform to 
AASHTO M36-801 with additions. 

 
707.02   Metallic Coated Corrugated Steel Conduits [1-inch (25 mm) Corrugations]. 

Specifies that aluminum coated corrugated steel conduits and underdrains 
conform to AASHTO M36-801 with additions. 

 
707.18  Cast Iron Pipe.  Specifies that cast iron pipe, fittings and joints for sewers 

conform to AWWA Specifications C-102, C-106, C-108, C-110 and C-111. 
 
707.20   Ductile Iron Pipe.  Specifies that ductile iron pipe, fittings and joints for sewers 

conforms to AWWA Specification C-151. 
 
707.41   Polyvinyl Chloride Plastic Pipe.  Specifies that ASTM D-3212 joints, flexible 

elastomeric seals, or solvent welded joints be used with ASTM D-2855 for PVC 
specified pipe and specifies that this material can only be used if cover is 35' 
(10m) or less. 

 
707.52   ABS Sewer Pipe .  Specifies that this material can only be used if cover is 35' 

(10m) or less.  
 

 
1100 WATER MAIN WORK 

 
1. Eliminated Passive Voice. 
 
2. Removal of “the Contractor shall”……….. everything is in imperative case. 

Consistent with ODOT CMS these specifications are written to the Bidder before 
award of the Contract and to the Contractor after award to the Contract. The 
sentences that direct the Contractor to perform Work are written as commands. 

 
3. Changed CWW to GCWW. 
 
4. Contractor supplies all material on projects except on some Water Supply Lines 

(Private developers) where GCWW participates. GCWW furnishes all butterfly 
valves. CWW furnished fire hydrants for public projects in the City of Cincinnati. 

 
5. On all projects, including Water Supply Lines, Contractor supplies ferrules, including 

those for air cocks and sampling points. 
 
6. Maintain sidewalks at all times; no storage of pipe on walks (No storage of any 

materials will be permitted within the public Right of Way, including sidewalks, 
unless previously approved by GCWW or as indicated on the approved Plans.) 

 



7. Limited amount of OH&P to 30% . ODOT allows 38%. GCWW understands that 
differing site conditions sometimes results in extra work/change orders to the project. 
Change Orders on GCWW contracts will be done in strict accordance with Item 
109.05 C of the State of Ohio Department of Transportation Construction and 
Material Specifications dated January 1, 2002 or most recent edition and as modified 
in this City of Cincinnati Supplement. GCWW limits the mark up on wages and 
fringe benefits as described in 109.05 C. 2. “Labor” to 30%. It is expressly 
understood that regardless of the nature of the claim, or change in scope of work, the 
Contractor is not entitled to compensation for loss of anticipated profit or production. 

 
8. Required Contractor to locate or pot hole all utilities within alignment of proposed 

main a minimum of 50 feet ahead of pipe laying. If not done, no change orders 
regardless of incident. Test holes must be dug, or trench excavated a minimum of 50 
feet (15.2 m) in advance of pipe laying, to assure proper clearance between the water 
pipe and any utility crossing, or underground structure.  All utilities and structures 
shall be suitably braced and supported.  The Contractor shall understand any 
obstructions encountered in installation of the main, due to the failure of having 50 
feet (15.2m) of trench excavated ahead of laying operations, may require removal and 
relaying of the pipe at the at the Contractors expense. The GCWW will not accept a 
claim for different utility conditions encountered when test holes are not performed as 
required. 

 
9. Contractor responsible for scheduling and delivery and unloading of all pipe material, 

including concrete pipe. When the Supplement was last updated, GCWW still had a 
separate contract for concrete pipe. Recently a Contractor submitted a claim to 
GCWW for delays in starting a project until GCWW approved the laying schedule. 
Now the Contractor is responsible for the scheduling and language is included 
pertaining to laying schedules. 

 
10. We have paid several change orders for abandoned utilities encountered in the trench.  

The Contractor has to take time to identify the utility and determine if abandoned. 
When crossing the trench we feel it is not abnormal for the Contractor to expect this 
occurrence. So the following note was added: “It is the nature of construction that 
unmarked utilities or utilities not shown on the plans may be encountered within the 
excavation for the proposed work. The Contractor is responsible to identify and 
remove any abandoned utilities encountered that cross the excavation. No extra 
payment will be made to the Contractor for the identification and removal of the  
abandoned utility. All costs shall be included in the Contractor’s unit price bid for the 
appropriate Item 1101-Furnishing & Laying Pipe and Fittings.” If abandoned utilities 
run the length of the trench, we realize this would require removal. Such would be 
paid as a normal change order. 

 
11. Disturbed Pavement and Trench; Street pavement or sidewalk should not be disturbed 

for a distance of more than 200 Feet (61.0m) ahead of the last laid pipe. Previously 
was 400 feet. Backfill shall be completed within 50 feet (15.2 m) of the last laid pipe. 
Previously was 100 feet. Temporary or permanent surface restoration must be 



installed within a distance of 200 feet (61.0 m) of the laid pipe, including those areas 
where main installations occur within a closed lane or closed street condition. 
Previously was 400 feet. Roadway plates may be used as a temporary measure for a 
period not to exceed 24 hours without the approval of the G.C.W.W. We have had 
many complaints on projects recently about noisy roadway plates left on for an 
extended period of time. 

 
12. We previously had only Sheeting and Bracing. In recent years trench boxes are more 

common. The following language was added: The Contractor shall furnish shielding 
as may be required to securely support the sides and ends of the excavations, and to 
prevent injury to persons and property or to the structure being built. Voids appearing 
outside of shielding shall be immediately and completely filled with suitable material 
in a satisfactory manner. Shielding shall not be removed until sufficient backfill has 
been placed to provide ample support to the sides of the excavation. 

 
13. Protect main and require polypigging when ground water gets into the main due to 

Contractor’s error. When foreign material and/or ground water enters the newly laid 
pipe, prior to filling and testing, the entire pipe line shall be poly-pigged to remove all 
possible contaminants at the Contractor’s expense. Upon successful completion of the 
cleaning operation, the pipe will be rechlorinated by the GCWW at the Contractor’s 
expense. 

 
14. Hydrostatic Test now includes Contractor requirements for flushing. HtH pills used 

on all mains 20 inches and smaller. Contractor fills, tests, and flushes on all mains 
20” and smaller. Valveroom to sample and turn on mains. GCWW to do tests on 
mains 24” and larger. 

 
15. When completing a joint utilizing a 12 inch [0.305m] restrained joint gasket, the 

Contractor may use a backhoe where needed. The Contractor should exercise care as 
to not damage the gasket in this operation. 

 
16. All exposed steel pipe, couplings, flanges, or bolts, either buried or in chambers, shall 

be coated with Sherwin-Williams High solids Catalyzed Epoxy Paint (2 part mix NSF 
61 approved). All coating material must be applied in accordance with manufacturer's 
recommendations. 

 
17. 1101.066 Joining HDPE (High Density Polyethylene) Pipe. All manufacturing and 

assembly of HDPE shall be in accordance with the related GCWW Standard 
Drawings and the HDPE Water Main Specifications. 

 
18. Backfill Gravel shall conform to 703.11 except that no foundry sand will be allowed. 
 
19. Controlled Density Fill (CDF)/Controlled Low Strength Mortar (CLSM)   (HAMCIN: 

CLSM-CDF) is an acceptable backfill material.  The CDF/CLSM shall meet the 
requirements of Specification 613.  Prior to placement of CDF/CLSM a compacted 
12"  [.305m] bedding of granular material above all utilities within the excavation is 



required. In addition to 613 or HAMCIN: CLSM-CDF, whichever is applicable, the 
approved mixes must meet GCWW material specifications. 

 
20. Added to Tunnel Liners and Casings: The Contractor is responsible for the bore pit 

excavations and the necessary support and maintenance of all utilities within the 
excavations. 

 
21. 1112 Each Furnishing and Installing Flush Hydrants (various sizes). 
 
22. Revised Exploratory Excavation: This item shall not include excavations within the 

limits of the proposed trench as defined in 1101.04 and 1101.05. Test holes are 
required on all utilities within 50 feet of the last laid pipe. Test holes within the 
alignment of the proposed trench are included in the Contractor’s unit bid for Item 
1101. Locations to be explored will vary from areas within the roadway to areas 
outside of the roadway. The Contractor needs to consider this in preparation of the 
unit bid. 

 
23. Changing Pipe Sewers. The Cont ractor shall furnish all necessary labor, material, 

tools, and equipment required to change the grade or alignment of pipe sewers and 
laterals of various sizes, allowing installation of water mains and appurtenances as 
shown on the Plans, or as directed by the GCWW Inspector. GCWW has made every 
effort to depict the pipe sewers and lateral information on the Plans. If the Contractor 
encounters a pipe sewer or lateral in the excavation that was not shown on the Plans 
and it requires a change of grade or alignment due to the installation of the water 
main, the Contractor will be compensated for the work under this bid item.  This work 
shall include all necessary excavation, backfill, and restoration. 

 
24. Added 1137. ITEM 1137 - Furnishing and Installing or Relocating Existing Meter 

Settings (Domestic and/or Fire), Backflow Preventer, and Appurtenances and 
Construct Pit.  

 

Series 1300 
 
Not completed at the time of printing 

 

 

 
 
 
 

 

 



  
 
 

 

 

  
  
  
  
  
  
  
 
 


